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February 14, 2003

04-SF-80-12.7
04-0120G4

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN FRANCISCO COUNTY IN
SAN FRANCISCO AT YERBA BUENA ISLAND.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on February 25, 2003.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

On Project Plan Sheet No. 7, Note 4. is deleted.

On Project Plan Sheet No. 27, the call-out "Water meter w/backflow prevention device (By SFWD)," is revised to read
"Water meter w/backflow prevention device (Water meter by SFWD)."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the following paragraph is added after the fifth paragraph:

"The Contractor shall pay to the State of California the sum of $50,000 per day, for each and every
calendar day's delay in finishing the Stage 2 construction work as specified in "Order of Work" of these
special provisions after expiration of the 140 working days beginning on the fifteenth calendar day after
approval of the contract."

In the Special Provisions, Section 5-1.29, "HAZARDOUS MATERIAL, GENERAL," subsection "SAMPLING AND
ANALYSIS" is deleted.

In the Special Provisions, Section 5-1.33, "INDEMNIFICATION," is added as attached.



Addendum No. 3
Page 2
February 14, 2003

04-SF-80-12.7
04-0120G4

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the fifth
paragraph:

"Attention is directed to Stage 2 - Phases 1 and 2 of the stages of construction shown on the plans, and
"Beginning of Work, Time of Completion and Liquidated Damages," of these special provisions.  The
Contractor shall complete the following Stage 2 retrofit work, located on, over, and adjacent to eastbound
Route 80, within 140 working days beginning on the fifteenth calendar day after approval of the contract:

1.  Stage 2 - Phase 1 items of work that require temporary lane closures, restriping and
temporary railing (Type K) including, but not limited to:

a.  Shear wall replacement
b.  Seat extension and electrical systems
c.  Bent cap retrofit
d.  Installation of concrete barrier, and cable railing
e.  Asphalt concrete  pavement replacement

2.  Retrofit work of Stage 2 – Phase 2"

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the first sentence of the thirteenth paragraph is revised
as follows:

"The work shall be performed in conformance with the stages of construction shown on the plans and
these special provisions."

In the Special Provisions, Section 10-1.14, "COOPERATION," in the third paragraph, Item 5 is revised as follows:

"5.  Contract No. 04-0120P4 reconstructing YBI Structures in the City and County of San Francisco,
on Route 80, at Yerba Buena Island, between KP 12.6 (PM 7.8) and KP 13.2 (PM 8.2)."

In the Special Provisions, Section 10-1.14, "COOPERATION," in the third paragraph the following Items 15 and 16 are
added:

"15.  Contract No. 04-0120Q4, constructing United States Coast Guard Road Relocation, Building No.
75 Demolition, Utility Relocation and Archaeological Recovery in the City and County of San
Francisco, on Route 80, at Yerba Buena Island, between KP 12.7 (PM 7.9) and KP 13.0 (PM
8.1).

16.  Contract No. 04-0120R4, constructing the YBI South-South Detour in the City and County of San
Francisco, on Route 80, at Yerba Buena Island, between KP 12.6 (PM 7.8) and KP 13.2 (PM
8.2)."

In the Special Provisions, Section 10-1.15, "PROGRESS SCHEDULE (CRITICAL PATH METHOD)," subsection
"EQUIPMENT AND SOFTWARE," the following sentence is added to Item E:

"Provide HP jetdirect 600A with RJ-45 for network connectivity or equivalent;"
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In the Special Provisions, Section 10-1.325, "REMOVE TREE," is added as follows:

"10-1.325  REMOVE TREE
Existing trees, along westbound Route 80 on-ramp, as shown on the plans to be removed, shall be

removed and disposed of.
Trees, including stumps, roots and objectionable material, shall be removed to a depth of 0.3-meter

below the original ground level.
Removed trees and materials shall be disposed of in accordance with the provisions in Section 7.1.13,

"Disposal of Materials Outside the Highway Right of Way," of the Standard Specifications.
Holes resulting from tree removal shall be backfilled to the original ground line with topsoil.
The quantities of remove tree will be determined as units from actual count.
The contract unit price paid for remove tree shall include full compensation for furnishing all labor and

materials, (including backfilling holes ), as shown on the plans, as specified in the Standard Specifications
and these special provisions, and as directed by the Engineer."

In the Special Provisions, Section 10-1.33, "EARTHWORK," following subsection "HAZARDOUS MATERIAL
EXCAVATION," the following subsection "SAMPLING AND ANALYSIS," is added:

"SAMPLING AND ANALYSIS
The Contractor shall test the material to be excavated to confirm the material classification as shown

on the plans and as specified in these special provisions.  Sampling and analysis shall be based on
guidelines in USEPA, SW 846, '"Test Methods for Evaluating Solid Waste, Volume II: Field Manual
Physical/Chemical Methods."

The Contractor shall submit, for approval by the Engineer, a Sampling and Analysis Plan that
describes the scope of the investigation, along with the name, address, and certification number of the
testing laboratory, 15 working days prior to beginning any sampling or analysis of material.  The Sampling
and Analysis Plan shall be prepared under the guidance of a registered professional experienced in site
characterization.  The Engineer will make the final decision on classification of material after review of the
test data.  Ten working days shall be allowed for review of test data.

At a minimum, sampling and analysis shall include one boring at each concrete collar and footing
encasement location classified as hazardous material and 4 borings within the substation excavation.
Samples shall be collected using standard investigative procedures at 0.0, 0.3, 0.6, and 1.0 meters below
original ground and then at every 1.0 meter until the bottom of the excavation or bedrock is reached.  The
substation excavation shall be divided into 4 approximately equal segments and a boring placed in each
segment.  Samples collected at the collars (Bents 34 through 38) shall be analyzed for total and soluble lead
using EPA method 6010, the California waste extraction test, and EPA method 1311.  Samples collected
from the 1 meter intervals at the footing encasements (Bents 39 through 42) and substation shall also be
analyzed for total petroleum hydrocarbons as gasoline, diesel, and motor oil using modified EPA method
8015; volatile organic compounds using EPA method 8021B; and polychlorinated biphenyls using EPA
method 8082.

Changes in classification of materials will be handled in conformance with Section 4-1.03,
"CHANGES," of the Standard Specifications.

The contract lump sum price paid for hazardous material sampling and analysis shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals and for doing all the
work involved in preparing a Sampling and Analysis plan and performing sample collection and analysis as
specified in these special provisions and as directed by the Engineer."
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In the Special Provisions, Section 12-10.02, "SIGNS," subsection "PART 2.-PRODUCTS," subsection "Plastic Sign
(restroom).--," is revised as follows:

"Plastic sign for restroom shall be not less than 6 mm acrylic plastic.  Sign background shall be blue
and shall conform to Federal Standard 595B, Color No. 15090.  The sign shall be 305 mm in diameter and
shall contain the 15A symbol.  See DSA checklist, Fig. 17-E.

Another restroom identification sign in blue shall have a male and female symbol 150 mm high in
white with the word "RESTROOM" in white and Braille lettering per CBC 1115 B.5 and 1117 B.5."

In the Proposal and Contract, the Engineer’s Estimate Items 99, 100, 101 and 102 are added and Item 98 is deleted as
attached.

To Proposal and Contract book holders:

Replace pages 7 and 8 of the Engineer's Estimate in the Proposal with the attached revised pages 7 and 8
of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



5-1.33  INDEMNIFICATION
The Contractor shall be responsible for any liability imposed by law and for injuries to or death of any person including,

but not limited to, workers and the public or damage to property, and shall indemnify and save harmless T.Y. Lin
International / Moffatt & Nichol Engineers, a Joint Venture and its consultants and subconsultants, in the same manner and to
the same extent conforming to the provisions in Section 7-1.12, "Indemnification and Insurance," of the Standard
Specifications, for the protection of the State of California and all officers and employees thereof connected with the work.

Contractor's liability policies shall be required to name T.Y. Lin International / Moffatt & Nichol Engineers, a Joint
Venture, their respective affiliates, parent or affiliated corporations, directors, officers, partners, representatives, employees,
consultants, subconsultants and agents, as additional insureds to the extent that the State is named as an additional insured
under the Standard Specifications and these special provisions with respect to the liability arising from the activities of the
Contractor.

Certificates of insurance shall provide thirty (30) days advance written notice of cancellation or nonrenewal and shall
clearly specify the Contractor's contract number under which services are provided to the State and the name of the project.

Certificates of insurance and endorsements as required herein shall be provided by Contractor's insurers to the following
address:

T.Y. Lin International / Moffatt & Nicol Engineers, A Joint Venture
c/o Dealey, Renton & Associates
P.O. Box 12675
Oakland, CA 94604-2675
Attn: Julie Nelson

CONTRACT NO. 04-0120G4
ADDED PER ADDENDUM NO. 3 DATED FEBRUARY 14, 2003



ENGINEER'S ESTIMATE
04-0120G4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

81 839591 CRASH CUSHION, SAND FILLED EA 14

82 839701 CONCRETE BARRIER (TYPE 60) M 35

83
(F)

049210 CONCRETE BARRIER (TYPE 60SE
MODIFIED)

M 28

84 840561 100 MM THERMOPLASTIC TRAFFIC
STRIPE

M 1420

85 840655 PAINT TRAFFIC STRIPE (1-COAT) M 1200

86 840656 PAINT TRAFFIC STRIPE (2-COAT) M 289

87 840665 PAINT PAVEMENT MARKING
 (1-COAT)

M2 4

88 840666 PAINT PAVEMENT MARKING
 (2-COAT)

M2 32

89 850101 PAVEMENT MARKER (NON-
REFLECTIVE)

EA 354

90 850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 254

91 030484 EXISTING WEST AND EAST SPAN
STRUCTURES

LS LUMP SUM LUMP SUM

92 030485 YBI SUBSTATION LS LUMP SUM LUMP SUM

93 030486 SCADA REMOTE TERMINAL UNIT
SYSTEM

LS LUMP SUM LUMP SUM

94 030487 ELECTRICAL UTILITY
RELOCATIONS

LS LUMP SUM LUMP SUM

95 030488 TRAFFIC OPERATION SYSTEM LS LUMP SUM LUMP SUM

96 030489 150 MM COMPRESSED AIR PIPE M 83

97 030490 BUILDING WORK (ARCHITECTURAL
SUBSTATION)

LS LUMP SUM LUMP SUM

98 BLANK

99 150730 REMOVE CHANNELIZERS EA 7

100 153239 REMOVE CONCRETE
(CURB, GUTTER, AND SIDEWALK)

M3 20
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

101 030785 HAZARDOUS MATERIAL SAMPLING
AND ANALYSIS

LS LUMP SUM LUMP SUM

102 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID (A):

TOTAL BID (B):
$12,500.00 X ____________________

(Cost Per Day) (Enter Working Days Bid)
(Not To Exceed 350 Days)

TOTAL BASIS FOR COMPARISON
OF BIDS: (A + B):
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